Chua Chu Kang
TOWN COUNCIL

| TOWN COUNCILS FINANCIAL RULES 78 | Teo Yuan Bin<br>Property Manager<br>Chua Chu Kang Town Council | Jerry Tan Swee Seng<br>Senior Property Officer<br>Chua Chu Kang Town Council | 30 September 2022 |
|---|---|---|---|
| | Authorised Officer | Witnessing Officer | Date |

PROVISIONAL TENDER RESULT
TENDER CLOSING ON 30 SEPTEMBER 2022 AT 12 NOON

**TENDER FOR:**
**PROPOSED UPGRADING OF COMMUNITY GARDEN ADJACENT TO BLOCK 353 BUKIT BATOK STREET 34**

**REF: CCKTC/CIPC/21/9**

| S/No | Tenderer | Submission | | Amount Quoted (S$) | Remarks |
|---|---|---|---|---|---|
| | | Date | Time | | |
| 1 | Li Tat Leong Construction Pte Ltd | 30/09/2022 | 10:00 AM | $218,880.00 | |
| 2 | Witflux Engineering Pte Ltd | 30/09/2022 | 10:58 AM | $491,222.00 | |
| 3 | Seng Foo Building Construction Pte Ltd | 30/09/2022 | 10:07 AM | $497,000.00 | |
| 4 | Tang's Engineering Pte Ltd | 30/09/2022 | 10:55 AM | $513,800.00 | |
| 5 | Yee Construction and Renovation Pte Ltd | 30/09/2022 | 10:48 AM | $556,200.00 | |


Hotline : 6569 0388 SMS/MMS : 9659 9707 EMSU : 1800-275 5555 Email : info@ccktc.org.sg Website : www.ccktc.org.sg
Main Office - 309 Choa Chu Kang Ave 4 #02-02 Choa Chu Kang Centre S(680309) Fax : 6764 7208
Bukit Gombak Branch - Blk 524 Bukit Batok St 52 #01-769 S(650524) Fax : 6569 1990

Chua Chu Kang
TOWN COUNCIL

| | | | |
|---|---|---|---|
| TOWN COUNCILS FINANCIAL RULES 78 | Teo Yuan Bin<br>Property Manager<br>Chua Chu Kang Town Council | Jerry Tan Swee Seng<br>Senior Property Officer<br>Chua Chu Kang Town Council | 30 September 2022 |
| | Authorised Officer | Witnessing Officer | Date |

PROVISIONAL TENDER RESULT
TENDER CLOSING ON 30 SEPTEMBER 2022 AT 12 NOON

**TENDER FOR:**
**PROPOSED UPGRADING OF COMMUNITY GARDEN ADJACENT TO BLOCK 353 BUKIT BATOK STREET 34**

**REF: CCKTC/CIPC/21/9**

| S/No | Tenderer | Submission | | Amount Quoted (S$) | Remarks |
|---|---|---|---|---|---|
| | | Date | Time | | |
| 6 | Cosby Pte Ltd | 30/09/2022 | 10:45 AM | $579,600.00 | |
| 7 | Yu Yeo Construction Pte Ltd | 30/09/2022 | 9:30 AM | $641,178.00 | |
| 8 | Advanced Construction & Engineering Pte Ltd | 30/09/2022 | 11:05 AM | $647,780.00 | |
| 9 | Quek & Tan Building Contractors Pte Ltd | 30/09/2022 | 11:11 AM | $800,075.00 | |
| 10 | Raymond Construction Pte Ltd | 30/09/2022 | 8:30 AM | $868,899.00 | |


Hotline : 6569 0388 SMS/MMS : 9659 9707 EMSU : 1800-275 5555 Email : info@ccktc.org.sg Website : www.ccktc.org.sg
Main Office - 309 Choa Chu Kang Ave 4 #02-02 Choa Chu Kang Centre S(680309) Fax : 6764 7208
Bukit Gombak Branch - Blk 524 Bukit Batok St 52 #01-769 S(650524) Fax : 6569 1990